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ATTACHMENT A: 
 

REQUEST FOR QUOTE FOR  
ENVIRONMENTAL PROTECTION AGENCY’S  

ENERGY STAR Website and Related Database Services 
 

GSA EBUY RFQ Number: RFQ1284532 
 

Instruction to Offerors (ITO) 
 

I. REQUIREMENT 
 

The Environmental Protection Agency (EPA) is requesting price and technical quotes from 
contractors on GSA Schedule 70 for the work outlined in the attached Statement of Work 
(SOW) entitled “ENERGY STAR Website and Related Database Services” 

 
The NAICS is 541512 Computer Systems Design Services has a size standard of $27.5 
million. The vender shall be registered in SAM.gov prior to award. 

 
The government will award a single delivery order to the contractor whose offer conforms to 
this request and is most advantageous to the government, price and other factors considered.  
 
This RFQ requirement includes a base contract period of performance of 365 days and two 
option periods of 365 days each. The total period of performance shall not exceed three (3) 
years.  

 
For this requirement, EPA will be evaluating and awarding this requirement as a Best Value 
Trade Off procurement.  
 
The government intends to issue an award no later than 30 May 2018.  The contractor 
is required to start work within seven (7) days of contract award date.  The POC for 
this requirement is Megan M. McMullen and can be reached at 
McMullen.Megan@epa.gov.  
 

 

II. QUOTE INSTRUCTIONS:  
 
The technical offer must be no longer than 20 pages and must address the following:  
 

Factor I:  Technical 
 

Element I: Approach: 
 
The contractor shall provide a written discussion that addresses the approach to 
accomplishing the tasks and activities of the SOW.  
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Element II: Relevant Experience:  
 
Offerors shall submit experience pertaining to all contracts and subcontracts currently in 
process, or completed within the past three (3) years, which are similar in nature to the 
requirements described in the SOW. In particular, demonstrated experience in providing 
timely and accurate technical and market support to federal agencies that design and implement 
complex energy efficiency programs and initiatives, and in working closely with companies and 
organizations in the utility, commercial, institutional and industrial sectors. 

 
Factor II: SCHEDULE 

 
The government intends to make an award no later than 30 May 2018. The contractor 
shall demonstrate an ability to meet the government’s start date of 06 June 2018 by 
submitting a project management plan (PMP). 

 
 

Factor III: PRICE 
 

The Contractor shall provide a price quote in accordance with the attached Price 
Schedule (Attachment C).   
 

 
III. EVALUTION CRITERIA: 

 
The Contractor’s quote will be evaluated to determine how well the offer adheres to the 
requirement of the SOW and the criteria listed in the ITO. 
 

Factor I: Technical (Best Value Trade Off) 
 

Element I: Approach 
Offerors will be evaluated for appropriateness, completeness, and overall quality of 
the approach to accomplishing the tasks and activities of the SOW.  

 
Element II: Relevant Experience 
Offerors will be evaluated on the information presented in their written submission 
pertaining to all contracts and subcontracts currently in process, or completed within 
the past three (3) years, which are similar in nature to the requirements described in 
the SOW. In particular, demonstrated experience in providing timely and accurate 
technical and market support to federal agencies that design and implement complex 
energy efficiency programs and initiatives, and in working closely with companies 
and organizations in the utility, commercial, institutional and industrial sectors.  
 
The Government intends to rate Factor I (Technical) as a best value trade off with 
Factor III (Price).  Factor I (Technical) is significantly more important than Factor III 
(Price), although price remains an important and significant factor. The Government 
will assign a rating of Outstanding, Good, Acceptable, Marginal or unacceptable. 
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Rating Description 

Outstanding Quote meets requirements and indicates an exceptional approach 
and understanding of the requirements. Strengths far outweigh any 
weaknesses. Risk of unsuccessful performance is very low. 

Good Quote meets requirements and indicates a thorough approach and 
understanding of the requirements. Proposal contains strengths 
which outweigh any weaknesses. Risk of unsuccessful performance 
is low. 

Acceptable Quote meets requirements and indicates an adequate approach and 
understanding of the requirements. Strengths and weaknesses do not 
outweigh one another or will have little or no impact on contract 
performance. Risk of unsuccessful performance is no worse than 
moderate. 

Marginal Quote does not clearly meet requirements and has not demonstrated 
an adequate approach and understanding of the requirements. The 
proposal has one or more weaknesses which are not outweighed by 
strengths. Risk of unsuccessful performance is high. 

Unacceptable Quote does not meet requirements and contains one or more 
deficiencies. Proposal is unacceptable for purposes of an award 

 
If any vendors are rated Marginal or Unacceptable, they may not be eligible for an award.  

 The government reserves the right to hold or not to hold discussions.  
 

Factor II: Schedule (Acceptable or Not Acceptable) 
 

Schedule is an important factor for this requirement. The government intends to issue an 
award no later than 30 May 2018. The offeror will be required to start work no later than 
06 June 2018. Offerors will be evaluated based on their offered Project Management Plan 
(PMP).  

 
The Government intends to rate Factor II (Schedule) as acceptable and not acceptable. 

 

Rating   Description 

 Acceptable   
Quote clearly meets the minimum requirements of the project 
schedule.   

 Unacceptable  
Quote does not clearly meet the minimum requirements of the 
project schedule. 

 
If a vendor is rated unacceptable, they will not be eligible for award.  
 
Factor III: Price (Best Value Trade Off) 
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The Government will evaluate the price quote for reasonableness when compared to 
the competition and/or the Independent Government Estimate (IGE). 
 

 
 
 

ATTACHMENT B: 
 

ENERGY STAR Website and Related Database Services 
For the Climate Protection Partnerships Division 

STATEMENT OF WORK 
 

I. Details 
 
Task Order Contract Officer Representative (COR) 
Gwendolyn Taylor 
OAR/OAP/CPPD/IO 
Mailing Address: US EPA, 1200 Pennsylvania Ave, NW (6202A), Washington, DC 20460 
Location: 1201 Constitution Ave, NW, Washington, DC 20004; 202-343-9472  
Taylor.Gwendolyn@epa.gov 

 
Alternate Contract Officer Representative (ALT COR) 
Brian Ng 
OAR/OAP/CPPD/ESRB 
Mailing Address: US EPA, 1200 Pennsylvania Ave, NW (6202A), Washington, DC 20460 
Location: 1201 Constitution Ave, NW, Washington, DC 20004; 202-343-9162 
Ng.Brian@epa.gov  
 

II. Background and Purpose 
CPPD forges partnerships with private and public organizations to promote cost-effective energy-
efficient technologies. CPPD delivers the technical information and tools that organizations and 
consumers need to choose energy efficient solutions and best management practices. The 
division’s success is dependent in part on the information management infrastructure which 
tracks these partnerships, and collects and disseminates information to the public. 

 
The primary purpose of this Statement of Work (SOW) is to design, develop, implement, and 
maintain information technology solutions that will enable ENERGY STAR to effectively partner 
and communicate with key industry stakeholders, develop and implement public outreach and 
education tools and activities, implement and communicate program and policy initiatives, and 
maintain the integrity and value of the ENERGY STAR brand. Information technology solutions 
are critical in meeting stakeholders’ expectations for information delivery as ENERGY STAR 
continues to grow and change. ENERGY STAR needs IT solutions that can accommodate and 
adapt quickly to significant policy and programmatic changes without the use of additional staff 
resources. 

 
More specifically, the need for quick and accurate data collection of partner information via the 
web is becoming more and more important. ENERGY STAR partners need a user-friendly way to 
interface electronically with the program.  A primary focus will be the transition from iSTAR to 
ES Connect (using the Salesforce platform) for IT program management. Only through the 
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integrated utilization of information technology can ENERGY STAR meet the demands of its 
many and diverse customers. 

 
The ENERGY STAR Certified Homes program (ESCH) forms voluntary partnerships with home 
builders, home energy raters, architects/building designers, HVAC contractors and utility 
programs to build and market energy efficient homes to prospective homebuyers and energy 
efficiency improvements to existing homes in the U.S.  ENERGY STAR provides its partners 
with a brand name label, sales and marketing assistance, and technical tools and information. 

 
III. Scope 

Under this Task Order, the Contractor shall provide complete life-cycle operation and 
management support for the ENERGY STAR (www.energystar.gov) website for the division-
wide legacy database known as (iSTAR) and any related subsequently developed or acquired 
applications or systems. The two must interact with each other through user-friendly, secure Web 
interfaces. Some of the data in legacy iSTAR (such as lists of partners, and ENERGY STAR 
labeled products) is posted on the website and refreshed frequently.  
 
CPPD is continually seeking to automate manual processes to increase performance and reduce 
cost for both ourselves and our partners. Contractor shall also provide a monthly website 
analytics report regarding the usage of the website with recommendations for how to improve the 
site. 
 
The legacy iSTAR application and its subsequent revision commands a pivotal role within the 
ENERGY STAR technology portfolio. Legacy iSTAR is the internal interface for content 
management, user administration and reporting for six critical systems including 
www.energystar.gov, Qualified Products Exchange (QPX), and MESA. The application is now 
over 14 years old and has not benefited from any significant enhancements in over five years.   
 
EPA has begun the conversion of legacy iSTAR and some of our customized database/customer 
support applications to more current and comprehensive software solutions that will increase 
performance and reduce cost for both ourselves and our partners. Technical research was 
conducted and several leading commercial-off-the-shelf (COTS) as well as custom build 
solutions were assessed to address the needs identified.  EPA subsequently selected the 
Salesforce Customer Relationship Management (CRM) product as the redesign solution and the 
legacy iSTAR replacement known as ES Connect 
 
Under this Task Order, the Contractor shall provide redesign, development and complete life-
cycle support for the division-wide database (legacy iSTAR) and the new ES Connect (using the 
Salesforce CRM product) and any subsequently developed or acquired database application or 
systems. The ES Connect database must interact with the ENERGY STAR website 
(www.energystar.gov) and its related tools and resources through user-friendly, secure Web 
interfaces. Some of the data in ES Connect (such as lists of partners, and ENERGY STAR labeled 
products) is posted on the website and refreshed frequently. We would like to improve and 
expand the ability for our external partners to update their own information in ES Connect, via 
the website and mobile capabilities. The ES Connect system upgrade and redesign will address 6 
major areas of improvement and development: 
 
1. Reducing and/or eliminating system maintenance challenges 
2. Improving performance and reliability 
3. Improving/Adding workflow efficiencies 
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4. Eliminating redundant, outdated and trivial content (ROT) 
5. Replacing outdated look and feel 
6. Developing solutions to address unfulfilled CRM needs  
 
Also under this Task Order, the Contractor shall provide support for the migration of all Certified 
Homes Program legacy iSTAR data and related data collection, dissemination and management 
tools over to ES Connect. This includes ongoing O&M and needed enhancements of the legacy 
iSTAR database. It also includes ongoing O&M and updates of ENERGY STAR Certified 
Homes Program web pages and tools. This includes, but is not limited to, the following activities: 

 Develop, test, implement and maintain ENERGY STAR Certified Homes Program data 
within the Salesforce environment. This includes the migration of the ENERGY STAR 
Certified Homes program legacy iSTAR module, Homes Reports, program-specific 
elements of legacy iSTAR tools (Query Tool, Ad Hoc Query, Business Intelligence, Org 
and Contact Combine, MESA, PEDRA) and ENERGY STAR Certified Homes program 
information tools that connect to legacy iSTAR including HOST/QRRA, OPA/PARA, 
Partner Locator, RaterPRO, and e-mail triggers. 

 Continue to provide daily operation and maintenance of the ENERGY STAR Certified 
Homes program portions of the existing legacy iSTAR database. This includes the timely 
resolution of any and all defects to the ENERGY STAR Certified Homes program legacy 
iSTAR module, Homes Reports, program-specific elements of legacy iSTAR tools 
(Query Tool, Ad Hoc Query, Business Intelligence, Org and Contact Combine, MESA, 
PEDRA) and ENERGY STAR Certified Homes program information tools that connect 
to legacy iSTAR including HOST/QRRA, OPA/PARA, Partner Locator, and e-mail 
triggers.  

 Develop, test and implement enhancements to the ENERGY STAR Certified Homes 
reporting process, additional efforts regarding HVAC stakeholders, running appropriate 
queries for the annual Market Leader awards program, and other data analysis as needed.  

 Develop, test, implement, and maintain data collection or dissemination tools to further 
streamline data management processes for the ENERGY STAR Certified Homes 
program.   

 Continue to support the data needs of the Certified Homes program while transitioning to 
the Salesforce platform.  

 Update and maintain the Home Energy Yardstick and Home Advisor tools to help 
consumers improve the energy efficiency of their homes. 

 
IV. STATEMENT OF WORK   
 

In executing this work assignment, the Contractor shall at all times identify themselves as 
contractor employees and shall not present themselves as EPA employees.  Furthermore, they 
shall not represent the views of the U.S. Government, EPA, or its employees.  In addition, the 
contractor shall not engage in inherently governmental activities, including but not limited to 
actual determination of EPA policy and preparation of documents on EPA letterhead. 
 
Task 1: ENERGY STAR Administration & Meetings  
The contractor shall, per the EPA COR's request, participate in any technical discussions 
related to the development, enhancement, operation, and maintenance of the legacy 
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iSTAR/ES Connect database, related data collection tools and forms, and the Home Energy 
Yardstick and Home Advisor tools.  The contractor shall, at the COR's request, provide the 
COR with written meeting summaries that include major topics of discussion, 
recommended courses of action, and any follow-up items for future discussion.  
 
The contractor shall report progress to the EPA COR on all tasks via phone or e-mail at 
least once every two weeks and in person per the EPA COR's request.  These progress 
reports shall include the following information:  progress to date for individual tasks, LOE 
spent on each task to date, estimated LOE to complete each task, problems or issues, and 
any recommendations for reducing LOE required to complete tasks.   
 
The contractor shall provide the EPA COR with monthly written progress reports summarizing 
work performed and resources expended during the prior month.  These reports shall include 
written descriptions of work performed for each task, any problems or issues encountered, and 
work to be performed the following month.  These reports shall include a breakdown of dollars 
and hours spent each month on each task.  The reports shall also include a sum of dollars and 
hours spent to date, and a calculation of dollars and hours remaining to be spent.  The 
Contractor shall notify the EPA Contracting Officer and COR as soon as 75% of the total 
budget has been expended.  Do not exceed the final approved budget. 
 
The contractor shall, upon issuance of this Task Order, develop an implementation plan 
and a schedule of deliverables, and a description of the staffing that will be utilized to 
address the requirements of this SOW. 
 

 
Deliverable 

 
Due 

1.1 Written meeting summaries and any relevant supporting materials Within 1 week following 

meeting. 

1.2 Written or verbal progress updates and any relevant supporting 

materials 

At least every two weeks 

1.3 Written monthly progress reports and supporting materials No later than the 15th of the 

following month 

 
Task 2: System Life Cycle Support 
The Contractor shall provide complete system life cycle support including requirements analysis, 
design, development, testing, data conversion, data quality analysis, implementation and 
maintenance for legacy iSTAR, ES Connect and the ENERGY STAR website. 
 
Specific initiatives which are scheduled for development start and/or completion during the 
period of performance of this task order include: 

 Continued Drupal maintenance of the ENERGY STAR website Homepage 
 Tool Consolidation/Modernization (legacy iSTAR/ES Connect, MESA, Web 

Apps, Social Media, Emailing/Marketing) 
 Website Redesign based on revisions to ENERGY STAR brand and web 

standards/styles (on-going). 
 ENERGY STAR Logos Repository 
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 Adopting & maintaining Responsive Design (Mobile) 
 Search Engine Optimization (SEO)  
 Drupal Implementation for the Partner Resources section of the website 

 
Task 3: Web Monitoring and Reporting:  
Tasks include, but are not limited to: 
 

 Generating monthly Web Stats Reports  
 Making recommendations and providing insight on how this information can be 

useful in improving the website, promotions, content changes, etc. 
 

Deliverables 
Monthly ENERGY STAR Website Statistics Report. 
Monthly ENERGY STAR Marketing Cloud (Mass Email Marketing Outreach) Report. 
 
Subtask 3.1:  Web Operation and Maintenance for ENERGY STAR Certified Homes, Existing 

Homes, Multifamily, and Home Improvement Web Pages 

 

ENERGY STAR certified homes-related web pages will require ongoing updating and 

maintenance to ensure proper functionality at all times.  They will also require organizational and 

design revisions to ensure adherence to all relevant Web standards and designs, as well as content 

revisions to reflect the most recent program information and marketing platform.  As such, the 

Contractor shall, upon direction from the EPA COR, process Web-related change requests in a 

timely manner.  The Contractor shall also periodically review existing Web pages for proper 

functionality and make necessary corrections using the most technically efficient, cost effective, 

and programmatically consistent solution.  The Contractor shall also, with direction from the EPA 

COR, periodically review existing Web content for adherence to applicable Agency, Division, 

and Program-level Web standards and conventions as well as current ENERGY STAR brand 

identity guidelines.   The Contractor shall make corrections as necessary to bring ENERGY 

STAR Certified Homes Web pages into compliance using the most technically efficient, cost 

effective, and programmatically consistent solution.  If there is more than one solution, the 

contractor shall present all options to the EPA COR for technical direction. The contractor will 

provide any Web changes for review by the EPA COR, then move the approved changes to the 

live server upon direction from the EPA COR. In addition, the contractor shall interface and 

coordinate with other EPA staff, EPA Contractors, and key stakeholders as needed. 

 

Work conducted under this Task may include, but not be limited to: 

 Providing operations & maintenance support for ENERGY STAR Certified Homes-
related Web pages including updating content to reflect the latest program and policy 
information; 

 Adding utility bill, energy, and greenhouse gas savings estimates to the Partner Locator 
search results screens; 
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 Incorporating new graphical and messaging elements, including the incorporation of 
graphical and messaging elements from the latest brand marketing platform; 

 Refreshing landing pages as needed including incorporating any new content and 
graphics associated with ENREGY STAR’s current branding platform or major outreach 
efforts; 

 Developing and implementing minor additions and text modifications to existing 
ENERGY STAR New Homes Web pages in response to change requests; 

 Developing and implementing new Web pages; 
 Performing usability analyses and focus group testing on existing ENERGY STAR New 

Homes Web pages and recommending improvements; 
 Recommending, implementing, and updating cost-effective search engine optimization 

tactics; 
 Providing FAQ system support;  
 Developing, testing, and implementing a new “tools and resources” search tool for all 

consumer and partner resources, similar in functionality and design to the infrastructure 
currently used by the C&I branch, which may include compiling a current inventory of 
all tools and resources currently on the web, assisting with categorizing and tagging tools 
and resources for searching by target audiences, and populating the tool with new 
resources; 

 Development, implementation, and maintenance of an online, interactive map tool that 
features a consumer-friendly graphical user interface to allow easy access and updating of 
all national and region-specific technical requirements. 

 

Deliverables 

Products, formats, and due dates to be determined by the EPA COR, but may include the following: 

 

Deliverables Due 

3.1.1 At direction of EPA COR, provide qualitative and 
quantitative description of O&M problems, the pros and cons 
of possible solutions, and a recommendation for a cost 
effective solution including LOE estimates 

TBD 

3.1.2 At direction of EPA COR, implement O&M solutions 
either on a staging server or directly onto a production server 
per EPA COR’s direction. 

TBD 

3.1.3 At direction of EPA COR, analyze Web site user 
statistics and provide results of analysis 

TBD 

3.1.4 At direction of EPA COR, design and conduct user tests 
of Web pages and provide results of tests and an analysis of 
test results along with recommendations for content and/or 
formatting changes 

TBD 

3.1.5 At direction of EPA COR, provide a list of O&M 
activities implemented along with the LOE expended for each 

TBD 

 



 

 
10 

Subtask 3.2:  ENERGY STAR Certified Homes Program - Conversion of Web 
Content to Content Management Platforms  
ENERGY STAR Residential Branch Web content may require conversion to content 
management platforms such as Drupal to streamline web O&M processes. As such, the 
Contractor shall, upon direction from the EPA COR, convert web content to content 
management platforms. This includes, but is not limited to, the development of content 
management templates that meet the needs of the ENERGY STAR Residential Branch, 
converting web content to appropriate templates, assisting the EPA COR with managing 
web content using the content management system, and providing training to staff and 
other support contractors on the proper use of the content management system. The 
contractor shall also interface and coordinate with other EPA staff, EPA Contractors, and 
key stakeholders as needed. 
 
Deliverables 
Products, formats, and due dates to be determined by the EPA COR, but may include the 
following: 
 

Deliverables Due 

3.2.1 At direction of EPA COR, develop content management 
system templates for use in converting web content.  

TBD 

3.2.2 At direction of EPA COR, implement content 
management templates and convert content for review by the 
EPA COR.  

TBD 

3.2.3 At direction of EPA COR, assist with content 
management tasks as needed. 

TBD 

 

Subtask 3.3: ENERGY STAR Certified Homes Program - Deleting and/or Archiving 
Outdated Web Pages 
Stakeholders and consumers have made the ENERGY STAR Residential Branch aware of the 
issue of links to outdated Web pages and online documents appearing in browser search results. 
This has caused confusion about program and policy updates and changes and has resulted in the 
spreading of outdated and incorrect policy and technical information to partners who implement 
the ENERGY STAR Certified Homes program. In addition, although some outdated Web content 
has been removed it may or may not have been archived for internal use by the branch. Archiving 
Web content containing past policy and technical information allows the branch to keep 
chronological track of when certain policy and technical updates were released and took effect. 
This in turn helps the branch address questions from stakeholders and consumers about past 
policy decisions and technical changes. As such, the Contractor shall, upon direction from the 
EPA COR, conduct a search for old and outdated Web pages and online documents and either 
delete them completely or remove them from the live server to prevent them from appearing in 
browser search results but archive them so they are quickly accessible upon request by the 
ENERGY STAR Residential Branch. The contractor shall also interface and coordinate with 
other EPA staff, EPA Contractors, and key stakeholders as needed. 
 
Deliverables 
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Products, formats, and due dates to be determined by the EPA COR, but may include the 
following: 
 

Deliverables Due 

3.3.1 At direction of EPA COR, provide a written listing of all 
outdated Web pages and documents including the links to these 
pages and documents 

TBD 

3.3.2 At direction of EPA COR, provide a written description 
of the actions taken for each of the outdated Web pages and 
documents to either delete the outdated information or remove 
the information from the live server and archive the 
information for future internal use by the ENERGY STAR 
program. This written description should include links to any 
archived information and any necessary information required 
to access the archived information 

TBD 

3.3.3 At direction of the EPA COR, provide and implement a 
schedule and procedure for regularly searching for outdated or 
“orphaned” Web pages and documents and taking any 
necessary action to delete and/or archive the information 

TBD 

 
 
Task 4: Legacy iSTAR Redesign and Development 
The Contractor shall provide support including requirements analysis, design, development, 
testing, data conversion, data quality analysis, implementation and maintenance for the legacy 
iSTAR system and connections to the ENERGY STAR website and related ENERGY STAR 
tools and applications.  Contractor will use its User- 
Centered Design (UCD) methodology and Agile Development processes to assess and upgrade 
the system. 
 
The legacy iSTAR Redesign project is projected to be fully implemented over a 5-year period. 
The redesign and new system will include, but is not limited to, the following Salesforce 
products: 

 Service Cloud – Unlimited Edition – Gov Cloud 
 Customer Community Plus – Unlimited Edition – Gov Cloud 
 Data.com Premium Clean – Unlimited Edition 
 Government Cloud Premier + Success Plan (Unlimited Edition) & 

Data.com Premier Success Plan + 
 

Deliverables 
 Salesforce Development (Continuous Backlog Development and Testing for all 

Branches) 
 Communities Plus (OPA/PARA for All Branches to onboard and approve new partners) 
 Communities Plus (MESA [Partner Access]/PEDRA [Contractor Approval] for All 

Branches) 
 ENERGY STAR Partner Directory 
 Communities Plus (MESA [Partner Access]/PEDRA [Contractor Approval] for 

ENERGY STAR Logos for all Branches) 
 Other cross Branch directories and reporting applications on the website 
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 Communities Plus (MESA [Partner Access]/PEDRA [Contractor Approval] for HOST 
homes submission and QRRA homes approval) 

 Communities Plus (MESA/Awards [Partner Access] and Awards approval and 
processing for all Branches) 

 Communities Plus (MESA [Partner Access]/PEDRA [Contractor Approval] for HOST 
homes submission and QRRA homes approval) 

 Communities Plus (MESA [Partner Access]/PEDRA [Contractor Approval] for all 
Branch tools, document repositories and reporting/reports) 

 New Homes Partner Directory 
 
Subtask 4.1: iSTAR Database O&M/Salesforce Platform Transition Support for ENERGY 

STAR Residential Branch 
 

Under this task the Contractor shall, upon direction from the EPA COR, provide technical support 

for the operation and maintenance of iSTAR database functionality as it directly impacts 

ENERGY STAR for Homes, while the Salesforce re-design is underway.  The Contractor shall 

present all available options to the EPA COR for correcting any errors or defects, and will 

implement the most technically feasible and cost effective solution. The contractor shall also 

interface and coordinate with other EPA staff, EPA Contractors, and key stakeholders as needed. 

Elements of this task include, but are not limited to: 

 Conduct quality check on automated emails generated from iSTAR 
 Adding/removing email triggers as needed 
 Updating email triggers as Builder Training format changes.    
 Adding new email triggers to support any new functionality as necessary. 
 Conduct ad hoc queries that audit iSTAR data to ensure all rules for information 

collection, tracking, and display are being followed 
 Provide documentation describing the functioning, logic, and data requirements of 

the New Homes iSTAR database module and associated reports and tools 
 Archiving old data as needed, during transition to Salesforce 
 Participating in the Division-wide effort to transition to the Salesforce platform. 
 Continue work on “base” data and requirements for the Residential program.  

   
Deliverables 

  
Due 

  
4.1.1 At direction of EPA COR, make corrections to defects on 

a staging server and provide a link to the changes for review 

and approval by the COR 

  
TBD 

4.1.2 At direction of EPA COR, post corrections to live server 
(for Salesforce, when that platform is live) 

TBD 

 
4.1.3 At direction of EPA COR, provide results of ad hoc 
queries and audit reports of iSTAR data 

 
TBD 

  



 

 
13 

4.1.4 At direction of EPA COR, provide status reports 
regarding O&M activities, including a description of actions 
taken and hours and costs incurred to fix the defect 

TBD 

 
 
Task 5: System Life Cycle Support 
Tasks include, but are not limited to: 
 

o On-going operation and maintenance of the legacy iSTAR system and its replacement ES 
Connect, along with connected EPA tools and related ES Connect (Salesforce) products 

o Provide recommendations and insight as to how the ES Connect systems and Salesforce 
products identified above in Section III-Scope can be useful in improving the website, 
promotions, content changes, etc. of the ENERGY STAR program. 

 
Deliverables 
Agile Development update meetings (ongoing) 

 Legacy iSTAR /ES Connect Development (Milestones) Report (ongoing) 
 Monthly Budget Report (categorized as follows: 

 ES Connect License Fees (Salesforce) 
 ES Connect Training 
 ES Connect Development Labor 
 ES Connect Development O&M 

 
Task 6: ENERGY STAR Certified Homes Program - O&M for Data 
Collection/Dissemination Tools  
 
ENERGY STAR Certified Homes-related data collection and dissemination tools, forms, and 
applications will require ongoing updating and maintenance to ensure proper functionality at all 
times.  They may require organizational and design revisions to ensure adherence to all relevant 
Web standards and designs, as well as content revisions to reflect the most recent program 
information regarding ENERGY STAR Certified Homes.  As such, the Contractor shall, upon 
direction from the EPA COR, process change requests to New Homes-related tools, forms, and 
iSTAR applications (including support for the broader iSTAR redesign effort) revisions in a 
timely manner.  This includes O&M for the Homes Online Submittal Tool (HOST), the Quarterly 
Report Review Application (QRRA), My ENERGY STAR Account (MESA), Online Partnership 
Application (OPA), PARA, Partner Locator, and e-mail triggers.  The contractor shall test all 
O&M-related changes on a test server and allow EPA to review the changes prior to posting the 
changes to the live server. The contractor shall also interface with other support contractors and 
key stakeholders as needed. 
 
Deliverables 
Products, formats, and due dates to be determined by the EPA COR, but may include the 
following: 
 

Deliverables Due 

6.1 At direction of EPA COR, provide description of O&M 
problems, possible solutions, and a recommendation for a 
solution including LOE estimates 

TBD 
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6.2 At direction of EPA COR, post O&M related changes to a 

staging server for EPA review and approval 

TBD 

6.3  At direction of EPA COR, post O&M changes to the live 

server 

TBD 

6.4 At direction of EPA COR, provide a list of O&M activities 

implemented along with the LOE expended for each 

TBD 

 

Task 7:  ENERGY STAR Certified Homes Program - Enhancements to Data 
Collection/Dissemination Tools 
The primary goals of this task are to enhance the functionality of existing data collection and 
dissemination tools, forms, and applications that are used to collect and exchange information with 
stakeholders.  This applies to the migration of data collection and dissemination tools to Salesforce 
and any needed enhancements to ENERGY STAR Certified Homes Program-related elements of 
tools including HOST/QRRA, OPA/PARA, Partner Locator, and e-mail triggers. This also includes, 
but is not limited to: 

 Enhancing HOST so that EPA can open it for Providers for anytime reporting 
 Enhancing HOST to accommodate stricter partnership requirements for builders 

and Home Energy Raters to participate in our program.  
 Enhancing MESA, OPA, and legacy iSTAR to continue to meet various 

programmatic changes such as the revised Market Leader Awards requirements, 
the Market Leader web pages, and the status of the “100% Committed” partners.   

 Updating the technical specification regional maps.   
 Adding fields to the Business Intelligence Tool if needed.  
 Continuing to enhance OPA and ES Connect generally. 
 Enhancing the Certified Homes Program module within ES Connect to 

accommodate exchange of information for users of the RaterPRO app. 

 
The Contractor shall develop, test, and implement enhancements and shall coordinate with 
other EPA staff, EPA Contractors, and key stakeholders as needed.  An electronic copy and a 
hard copy of all draft and final deliverables will be provided to the EPA COR upon request, 
including requirements gathering and specification documentation. 
 

 
Deliverables  

 
Due 

7.1 At direction of EPA COR, provide documentation describing 

EPA's requirements and specifications for enhancements, 

including wireframes and HTML prototypes, if applicable 

TBD 

7.2 At direction of EPA COR, post enhancements to a staging 
server for review and approval prior to posting on a live server 

TBD 
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7.3 At direction of EPA COR, conduct user testing of 
enhancements on staging or testing server and provide results of 
testing and options for addressing major problems 

TBD 

7.4 At direction of EPA COR, provide a list of all enhancements 

that were requested and implemented and an LOE for each 

TBD 

 
 

Task 8: ENERGY STAR Certified Homes Program - Update and Maintain the ENERGY STAR 
Home Advisor and Home Energy Yardstick Tools 
The ENERGY STAR Home Advisor and Home Energy Yardstick are electronic tools that communicate 
the value of energy efficiency to consumers by helping consumers understand their homes’ current energy 
consumption relative to other similar homes, and to understand ways they can improve their homes’ 
energy efficiency. In the performance of activities under this task, the contractor shall interface and 
coordinate with other EPA staff, EPA Contractors, and key stakeholders as needed. Work under this task 
has been organized by the following subtasks: 
 
Subtask 8.1: Modify and update the ENERGY STAR Home Advisor tool as requested, including 
adding additional functionality.  
This task may include, but is not limited to: 

 Creating new webpages 
 Creating a new database or updating an existing database 
 Allowing users to export and/or print their data in specified format 
 Providing pathways for users to connect to social media 
 Adding validation checks to Home Advisor wizard inputs 
 Adding notifications to users when information required for completion is blank 
 Adding data points to the Home Advisor 

 
Deliverable:  Provide the EPA COR with weekly status updates via phone or email 
Due date:  TBD in change requests 
 
Subtask 8.2: Provide user support for the new Home Advisor tool. 
This task may include, but is not limited to: 

 Technical support for users 

Deliverable:  User support as needed 
Due date:  TBD by technical directive 
 
Subtask 8.3:  Make modifications the Home Energy Yardstick, as needed.  
This may include updating the Yardstick to link to the Home Advisor. The contractor may need to create 
new pages or modify existing pages of the ENERGY STAR web site to complete this task.  
Deliverables:  TBD in change request 
Due Date:  TBD 
 
Subtask 8.4:  Update the Home Energy Yardstick Web Services: User’s Guide as needed.   
The contractor shall review and make appropriate updates to the manual when requested. This task shall 
also include technical support for third party organizations using the manual to customize the HEY 
application on their website.  
Deliverables: User support as needed 
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Date:  TBD by technical directive 
 
Subtask 8.5:  Update as needed a web service to allow users to upload information into the new Home 
Advisor tool. 
In addition, update the ENERGY STAR Home Advisor Web Services: User’s Guide. The contractor shall 
finalize the manual and update it as needed. This task shall also include technical support for third party 
organizations using the web service.  
Along with the simple web service, create additional related functionality as specified. This will likely 
include the following: 

 Add/update data points 
 Validations on web service 
 API Documentation 
 Security features to authenticate users 
 Allow users to export data  
 Query aggregate information such as number of uploads/downloads 
 Allow import of additional file types such as REMXML 

 
The contractor shall also coordinate with software vendors to test the web service functionality.  
Deliverable:  Home Advisor Web Services Manual Final and posted as requested by technical directive 
Due Date:  Within 60 days of finalizing web service  
 
Deliverable:  User support as needed 
Due date:  TBD by technical directive 
 
Subtask 8.6: Create functionality to allow users to export data in HPXML format. 
Deliverable:    Home Advisor HPXML export completed 
Due Date:  TBD by technical directive 
 
Subtask 8.7: Operate and maintain the Home Advisor.  
Provide ongoing support as needed to maintain the functionality of the tool and the database. In addition, 
provide reports as requested about the usage in the tool. This may include but is not limited to the number 
of users in the tool, number of completed actions, and number times specific recommendations have been 
taken. 
Deliverables: TBD as needed 
 
Subtask 8.8: Community Functionality 
As requested by the COR, allow for additional functionality to allow users to participate in 
communities that may include but is not limited to: 

1. Join communities that are not just utility organizations 
2. Allow community organizers to view specific data points of users that have joined 
3. Allow messages to be sent from the community to the users inside the profile 
4. Allow messages to be sent to users based on attributes of their profile, to-do list and/or 

completed actions list 
 
Deliverables: TBD as needed 
 
    
V. Other requirements 
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A. Guidelines/Standards 
The Contractor shall follow standard life cycle management procedures. Rapid 
Application Development (RAD) may be used with EPA’s consent provided sufficient 
system documentation is created.  

 
Web Designs must first meet ENERGY STAR design standards as set out in the most 
recent version of the ENERGY STAR Web Standards & Guidelines. Further, Web 
designs shall conform to applicable government and EPA Web publishing standards as 
published in EPA’s Web Guide (http://www.epa.gov/webguide/).  The Contractor will 
also adhere to EPA graphics/content guidelines (see 
http://www.epa.gov/webguide/create/ graphics.htm) and navigation guidelines (see 
http://www.epa.gov/webguide/create/ navguide.htm).  
 
To meet some of these standards, it may be helpful for the Contractor to gain access to 
EPA's Intranet. To do this from a computer that is outside the Agency's network, follow 
the steps shown at http://www.epa.gov/webguide/get/getserv3.htm. The Contractor will 
make the website accessible to users of all common website browsers and computer 
hardware/software platforms (e.g. Windows OS, Macintosh, UNIX, etc.).  

 
Designs will also use all available means to maximize the site’s usability by disabled 
people and will, at a minimum, comply with standards issued under section 508 of the 
Rehabilitation Act Amendments of 1998, and/or under federal regulations promulgated 
under section 508. See http://www.webaim.org/standards/508/checklist for further 
explanations. 

 
EPA defines all Agency information as sensitive. The Contractor must ensure that all 
Agency information is safeguarded during the performance of this project in accordance 
with EPA information security policy and procedures. 

 
 

B. Data transferability.  
The data collected in the database portions of the website must be able to be quickly, 
easily, and reliably transferred by authorized individuals to and from the most commonly 
used database systems. The Contractor will employ commonly used and available and 
fully supported web design tools agreed to by the EPA so that EPA can make necessary 
upgrades, updates, and other modifications to the website after the completion of the 
contract. Designs should maximize the ease with which future EPA staff can make global 
changes to coding. Navigational schemes will account for future expansion of a site and 
use standard hypertext markup language (HTML).   

 
The Contractor may be required to work with individuals developing print materials and 
other communications tools for this initiative to ensure the website has a common 
message and look and feel as other materials reaching the same target audience. EPA will 
indicate to the Contractor which individuals must be coordinated with and for what 
materials.  

 
C. Security and Access(s) 

EPA defines all Agency information as sensitive. The Contractor must ensure that all 
Agency information is safeguarded during the performance of this project in accordance 
with EPA information security policy and procedures. 
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D. Security -- CGI Scripts.  

Any data collected through CGI scripts must adhere to EPA’s CGI Script Security 
Process and Guidance standards. See: http://www.epa.gov/webguide/index.html  

 
E. Form of Deliverables.  

Unless otherwise indicated, all deliverables shall be delivered electronically as 
attachments to e-mail or loaded directly to Web and database servers dedicated to the 
ENERGY STAR Web and database.  . Word processing documents shall be delivered in 
MS Word unless directed otherwise by the EPA COR. Any hard copy deliverables shall 
be double-sided unless requested otherwise. 
 
For all enhancements to the legacy iSTAR database and database tools, the contractor 
must include written specifications that explain their purpose, functionality, and use. All 
software enhancements should include written user guidelines.   
 
 All materials developed under this task order are the property of EPA; the Contractor 
may not claim copyrights. 
 

DELIVERABLE DISTRIBUTION LIST: 

Gwendolyn Taylor 
U.S. EPA 
1200 Pennsylvania Ave, NW (6202A) 
Washington, DC 20460 
(202) 343-9472 
Taylor.Gwendolyn@epa.gov 
 

cc: to ALT COR 

Brian Ng 
U.S. EPA 
1200 Pennsylvania Ave., NW (6202A) 
Washington, D.C.   20460 
202-343-9162 
Ng.Brian@epa.gov 

 
 

 
PROVISIONS & CLAUSES   
 
The following provisions and clauses are incorporated into the RFW and/or the resulting task 
order:  
 
-Printing (EPAAR 1552.208-70) 
-Organizational Conflicts of Interest Notification (EPAAR 1552.209-70) 
-Organizational Conflicts of Interest (EPAAR 1552.209-71) 
-Organizational Conflicts of Interest Certification (EPAAR 1552.209-72) 
-Notification of Conflicts of Interest Regarding Personnel (EPAAR 1552.209-73) 
-Compliance with EPA Policies for Information Resources Management (EPAAR 1552.211-79) 
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-Payments Fixed Rate Service Contract (EPAAR 1552.232-71) 
-Screening Business Information for Claims of Confidentiality (EPAAR 1552.235-70) 
-Treatment of Confidential Business Information (EPAAR 1552.235-71) 
-Release of Contractor Confidential Business Information (EPAAR 1552.235-79) 
-Contract Publication Review Procedures (EPAAR 1552.70) 
-Technical Direction (EPAAR 1552.237-71)  
 
 

 


